
Schematic Construction Cost Estimate
San Juan Multimodal Transportation System

Central Park Connector
Revision Date: April 14, 2014

Item Description Quantity Unit Unit Price Total Amount

1 General Requirements 1,609,074.00    

1.1 Equipment of General Use 18            Mo 5,000.00 90,000.00         

1.2 Mobilization and Demobilization 2              Each 20,000.00 40,000.00         

1.3 Priject Engineers and Support Staff 18            Mo 17,000.00 306,000.00       

1.4 Project Foreman (2 at $3,200.00 ea.) 18            Mo 6,400.00 115,200.00       

1.5 Safety Equipment and Meetings 15            Mo 1,500.00 22,500.00         

1.6 CPM 1              Mo 3,000.00 3,000.00           

1.7 CPM Monthly Updates 17            Mo 500.00 8,500.00           

1.8 Punch List 1              Each 10,000.00 10,000.00         

1.9 General Contractor Inspector's Office 2              Each 16,000.00 32,000.00         

1.1 Watchman Services 18            Mo 4,000.00 72,000.00         

1.11 Warehouse and Shops 4              Each 5,000.00 20,000.00         

1.12 Office Equipment and Supplies 18            Mo 500.00 9,000.00           

1.13 Office Operation (Telephone, Fax and Computers) 18            Mo 500.00 9,000.00           

1.14 Electrical Power, Telephone, Data, Water and Ice) 18            Mo 3,000.00 54,000.00         

1.15 Miscellaneous Monthly Expenses 18            Mo 800.00 14,400.00         

1.16 Projects Monthly Photographs 18            Mo 300.00 5,400.00           

1.17 Worksmen Comp., Soc. Sec., Unemployment and Disability 1              LS 81,717.00 81,717.00         

1.18 IVU 1              LS 76,241.00 76,241.00         

1.19 Insurance and Bonds 1              LS 231,531.00 231,531.00       

1.2 Overhead and Profit 1              LS 408,585.00 408,585.00       

2 Soil Erosion and Water Pollution Control 4,312.50           

2.1 Straw Bales 250          Each 17.25 4,312.50           
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3 Trails and Sidewalks 560,094.00       

3.1 Unclassified Excavation 2,500       CuM 16.00 40,000.00         

3.2 General Demolition 1              LS 40,000.00 40,000.00         

3.3 Sub-base Course 410          CuM 20.70 8,487.00           

3.4 Aggregate Base Course 665          CuM 36.80 24,472.00         

3.5 Portland Cement Concrete Sidewalk 2,140       SqM 40.25 86,135.00         

3.6 Concrete Curb 180          CuY 350.00 63,000.00         

3.7 Class "A" Concrete (Concrete Slab) 260          CuY 350.00 91,000.00         

3.8 Crushed Stone Trails and Edgeguards 1              LS 57,000.00 57,000.00         

3.9 Curb (Jogging Trail) 3,950       LnM 30.00 118,500.00       

3.1 Strret Treatment at Intersections and Pedestrian Crossings 9              Each 3,500.00 31,500.00         

4 Asphalt Pavement 17,940.00         

4.1 Asphalt Bituminous Pavement 120          Tons 149.50 17,940.00         

5 Drainage System 68,410.00         

5.1 4" Dia perforated Pipes 2,196       LnM 6.00 13,176.00         

5.2 6" Dia PVC Pipes 153          LnM 12.00 1,836.00           

5.3 12" Dia PVC Pipes 34            LnM 22.00 748.00              

5.4 12" x 12" Catch Basins 35            CuM 450.00 15,750.00         

5.5 48" Manhole 1              Each 3,500.00 3,500.00           

5.6 Trench Excavations 410          CuM 40.00 16,400.00         

5.7 Crushed Stone 1              Each 3,500.00 3,500.00           

5.8 Geotextiles 5,400       SqM 2.50 13,500.00         

6 Traffic Signing & Pavement Marking 12,000.00         

6.1 Thermoplastic Pavement Marking 1              LS 12,000.00 12,000.00         
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7 Irrigation System 161,175.00       

7.1 Sprinkler head Removal 225          Each 65.00 14,625.00         

7.2 New Sprinkler Heads (Various Types) 750          Each 125.00 93,750.00         

7.3 Existing Valve relocation and/or Re-utilization 12            Each 150.00 1,800.00           

7.4 New Valves As Per Requirements 15            Each 400.00 6,000.00           

7.5 New Control Panels 2              Each 10,000.00 20,000.00         

7.6 Control panels to Remain (re-wiring) 1              Each 5,000.00 5,000.00           

7.7 Water Meter w/ Boxes (2") 2              Each 10,000.00 20,000.00         

8 Lighting System 569,417.00       

8.1 Underground Ducts, Electrical Conductors & Transformers            830 LnF 25.00           20,750.00 

8.2 Pathway Lighting One Side (L-1)            224 Each 70.00           15,680.00 

8.3 Pathway Lighting Double Side (L-2)              92 Each 80.00             7,360.00 

8.4 Lighting Pole - One Arm (LP-1)  DAE - Tronic              16 Each 6,266.00         100,256.00 

8.5 Lighting Pole - Two Arms (LP-2) DAE - Tronic              29 Each 7,884.00         228,636.00 

8.6 Lighting Fixture Assembly (L-1& L-2)            316 Each 190.00           60,040.00 

8.7 Lighting Fixture Base (L-1 & L-2)            316 Each 300.00           94,800.00 

8.9 Lighting Pole Assembly (LP-1& LP-2              45 Each 436.00           19,620.00 

8.10 Concrete Bases for Lighting Poles and Installation (LP-1& LP-2)              45 Each 495.00           22,275.00 

9 Telephone Utilities 25,000.00         

9.1 Removal of Abandoned Telephone Utilities as Required                1 LS 25,000.00           25,000.00 

10 Cable TV Utilities 10,000.00         

10.1 Removal of Abandones Cable TV Utilities as Required                1 LS 10,000.00           10,000.00 
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11 Landscape & Trail Furniture 484,565.00       

11.1 Palm Trees 51            Each 2,300.00 117,300.00       

11.2 Trees 112          Each 920.00 103,040.00       

11.3 Shrubs 15,275     Each 7.00 106,925.00       

11.4 Grass 17,500     SF 1.00 17,500.00         

11.5 Top Soil 500          CuM 70.00 35,000.00         

11.6 Bollards 36            Each 1,050.00 37,800.00         

11.7 Bike Loops / Racks 60            Each 450.00 27,000.00         

11.8 Architectural Signage and Bases 1              LS 40,000.00 40,000.00         

Total Construction Cost Estimate 3,521,987.50    
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